Nota de Servico Tabela
ROD ANGELINO ACORDI 0+0.000 83+0.000
Lado Esquerdo Eixo Lado Direito
Pontos Pontos
OFFSET P2 Estaca Notaveis nm Notaveis nm Cota Projeto | Cota Terreno | Cota Vermelha P2 OFFSET
Geometria | Geometria
Horizontal Vertical

Afast. (m) | Cota (m) |Incl. (%) | Afast. (m) | Cota (m) [Incl. (%) Afast. (m) | Cota (m) |Incl. (%) | Afast. (m) | Cota (m) [Incl. (%)
-10.519 31.018 100.00 [-9.750 30.249 5.80 52+0.000 30.078 30.510 -0.432 5.850 29.932 -2.50 6.036 30.118 100.00
-10.438 31.085 100.00 |-9.750 30.397 5.80 53+0.000 BVC 30.225 30.665 -0.439 5.850 30.079 -2.50 6.108 30.337 100.00
-10.275 31.075 100.00 [-9.750 30.550 5.80 54+0.000 30.379 30.776 -0.397 5.850 30.233 -2.50 6.190 30.573 100.00
-6.481 30.912 100.00 [-5.850 30.281 -2.50 55+0.000 BVC 30.427 30.793 -0.366 5.850 30.281 -2.50 6.224 30.655 100.00
-6.364 30.679 100.00 [-5.850 30.164 -2.50 56+0.000 30.310 30.564 -0.253 5.850 30.164 -2.50 6.328 30.642 100.00
-6.339 30.363 100.00 [-5.850 29.874 -2.50 57+0.000 BVC 30.020 30.239 -0.219 5.850 29.874 -2.50 6.398 30.423 100.00
-6.460 30.024 100.00 |-5.850 29.414 -2.50 58+0.000 29.560 29.732 -0.172 5.850 29.414 -2.50 6.619 30.183 100.00
-5.944 29.096 100.00 [-5.850 29.002 -2.50 59+0.000 29.149 29.219 -0.070 5.850 29.002 -2.50 6.546 29.698 100.00
-6.106 28.735 -66.67 -5.850 28.906 -2.50 59+6.094 |PC 29.052 29.089 -0.036 5.850 28.906 -2.50 6.412 29.468 100.00
-6.318 28.550 -66.67 -5.850 28.862 -2.50 59+9.215 29.008 29.023 -0.014 5.850 28.862 -2.50 6.337 29.349 100.00
-6.535 28.364 -66.67 -5.850 28.821 -2.50 59+12.336 |PT 28.968 28.958 0.009 5.850 28.821 -2.50 6.259 29.230 100.00
-7.159 27.864 -66.67 -5.850 28.737 -2.50 60+0.000 BVC 28.883 28.878 0.005 5.850 28.737 -2.50 6.035 28.613 -66.67
-6.655 28.061 -66.67 -5.850 28.597 -2.50 61+0.000 BVC 28.743 28.707 0.036 5.850 28.597 -2.50 7.404 27.561 -66.67
-5.890 28.535 -66.67 -5.850 28.562 -2.50 62+0.000 28.709 28.736 -0.027 5.850 28.562 -2.50 6.404 28.193 -66.67
-6.076 28.422 -66.67 -5.850 28.573 -2.50 63+0.000 28.719 28.747 -0.028 5.850 28.573 -2.50 5.977 28.488 -66.67
-6.116 28.424 -66.67 -5.850 28.602 -2.50 64+0.000 28.748 28.711 0.037 5.850 28.602 -2.50 6.200 28.368 -66.67
-6.068 28.505 -66.67 -5.850 28.650 -2.50 65+0.000 28.796 28.700 0.096 5.850 28.650 -2.50 6.233 28.394 -66.67
-6.050 28.550 -66.67 -5.850 28.683 -2.50 65+10.619 [PC 28.829 28.736 0.094 5.850 28.683 -2.50 6.128 28.498 -66.67
-6.040 28.569 -66.67 -5.850 28.696 -2.50 65+14.301 28.842 28.749 0.093 5.850 28.696 -2.50 6.085 28.539 -66.67
-6.018 28.597 -66.67 -5.850 28.709 -2.50 65+17.983 |PT 28.856 28.760 0.096 5.850 28.709 -2.50 6.043 28.581 -66.67
-6.003 28.615 -66.67 -5.850 28.717 -2.50 66+0.000 28.863 28.764 0.099 5.850 28.717 -2.50 6.021 28.603 -66.67
-5.878 28.830 100.00 |-5.850 28.803 -2.50 67+0.000 BVC 28.949 28.845 0.104 5.850 28.803 -2.50 5.876 28.786 -66.67
-5.874 28.904 100.00 [-5.850 28.880 -2.50 67+14.362 [PC 29.026 28.939 0.088 5.850 28.880 -2.50 5.905 28.935 100.00
-5.872 28.913 100.00 [-5.850 28.891 -2.50 67+16.094 29.037 28.939 0.098 5.850 28.891 -2.50 5911 28.952 100.00
-5.866 28.918 100.00 [-5.850 28.902 -2.50 67+17.825 |PT 29.048 28.952 0.096 5.850 28.902 -2.50 5.917 28.969 100.00
-5.855 28.921 100.00 |-5.850 28.916 -2.50 68+0.000 29.063 28.973 0.089 5.850 28.916 -2.50 5.925 28.991 100.00
-5.963 28.996 -66.67 -5.850 29.072 -2.50 69+0.000 BVC 29.218 29.218 0.000 5.850 29.072 -2.50 5.973 29.195 100.00
-5.953 29.200 -66.67 -5.850 29.269 -2.50 70+0.000 29.415 29.388 0.027 5.850 29.269 -2.50 5.981 29.399 100.00
-6.034 29.370 -66.67 -5.850 29.493 -2.50 71+0.000 29.639 29.588 0.051 5.850 29.493 -2.50 5.961 29.604 100.00
-6.338 30.230 100.00 [-5.850 29.742 -2.50 72+0.000 29.888 29.813 0.075 5.850 29.742 -2.50 5.918 29.810 100.00
-6.309 30.435 100.00 |-5.850 29.976 -2.50 72+17.150 [PC 30.122 30.091 0.031 5.850 29.976 -2.50 5.865 29.991 100.00
-6.285 30.445 100.00 [-5.850 30.010 -2.50 72+19.561 30.156 30.138 0.018 5.850 30.010 -2.50

-6.226 30.392 100.00 [-5.850 30.017 -2.50 73+0.000 30.163 30.146 0.017 5.850 30.017 -2.50

-6.218 30.413 100.00 |-5.850 30.045 -2.50 73+1.973 |PT 30.191 30.181 0.010 5.850 30.045 -2.50 5.860 30.039 -66.67
-6.110 30.577 100.00 [-5.850 30.316 -2.50 74+0.000 30.463 30.499 -0.037 5.850 30.316 -2.50 6.086 30.159 -66.67
-6.444 31.236 100.00 [-5.850 30.641 -2.50 75+0.000 BVC 30.788 30.805 -0.018 5.850 30.641 -2.50 6.598 30.143 -66.67
-6.565 31.705 100.00 [-5.850 30.990 -2.50 76+0.000 31.136 31.150 -0.014 5.850 30.990 -2.50 6.793 30.361 -66.67
-6.611 31.971 100.00 |-5.850 31.209 -2.50 76+11.805 |PC 31.356 31.350 0.006 5.850 31.209 -2.50 6.734 30.620 -66.67
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PROJETOS DE ENGENHARIA

PREFEITURA MUNICIPAL DE MARACAJA

PROJETO DE PAVIMENTACAO EM ASFALTO DA ROD. ANGELINO ACORDI

PROJETDO GEOMeTRICO

LEVANTAMENTD:
ALAERCIO

ESCALA:

1:500

DATA:

JuLHO/2019

VERSAD:
12




