Nota de Servico Tabela
ROD ANGELINO ACORDI 0+0.000 83+0.000

Lado Esquerdo Eixo Lado Direito
Pontos Pontos
OFFSET P2 Estaca Notaveis nm Notaveis .Qm Cota Projeto | Cota Terreno | Cota Vermelha P2 OFFSET
Geometria Geometria
Horizontal Vertical
Afast. (m) | Cota (m) |Incl. (%) | Afast. (m) | Cota (m) |Incl. (%) Afast. (m) | Cota (m) |Incl. (%) | Afast. (m) | Cota (m) |Incl. (%)

-5.921 28.890 100.00 [-5.850 28.818 -2.50 24+0.000 28.965 28.804 0.161 5.850 28.818 -2.50 6.531 29.500 100.00
-5.873 29.338 100.00 [-5.850 29.315 -2.50 25+0.000 29.461 29.400 0.061 5.850 29.315 -2.50 6.627 30.092 100.00
-6.064 30.087 100.00 [-5.850 29.874 -2.50 26+0.000 30.020 30.056 -0.036 5.850 29.874 -2.50 6.618 30.641 100.00
-6.198 30.843 100.00 [-5.850 30.495 -2.50 27+0.000 30.641 30.689 -0.047 5.850 30.495 -2.50 6.734 31.379 100.00
-6.210 31.008 100.00 [-5.850 30.648 -2.50 27+4.634 |PC EVC 30.794 30.828 -0.034 5.850 30.648 -2.50 6.773 31.571 100.00
-6.202 31.316 100.00 [-5.850 30.964 -2.50 27+14.334 BVC 31.110 31.107 0.004 5.850 30.964 -2.50 6.877 31.991 100.00
-6.262 31.468 100.00 [-5.850 31.056 -2.50 28+0.000 31.202 31.251 -0.049 5.850 31.056 -2.50 6.590 31.796 100.00
-6.290 31.548 100.00 [-5.850 31.108 -2.50 28+4.034 |PT 31.254 31.335 -0.081 5.850 31.108 -2.50 6.228 31.486 100.00
-6.581 31.918 100.00 [-5.850 31.186 -2.50 29+0.000 31.333 31.543 -0.210 5.850 31.186 -2.50 6.054 31.050 -66.67
-6.423 31.573 100.00 [-5.850 31.000 -2.50 30+0.000 BVC 31.147 31.280 -0.133 5.850 31.000 -2.50 6.126 31.276 100.00
-6.074 30.809 100.00 [-5.850 30.585 -2.50 31+0.000 30.731 30.872 -0.141 5.850 30.585 -2.50 5.929 30.532 -66.67
-5.895 30.116 100.00 [-5.850 30.072 -2.50 32+0.000 BVC 30.218 30.215 0.002 5.850 30.072 -2.50 5.966 30.188 100.00
-5.983 29.629 100.00 [-5.850 29.496 -2.50 33+0.000 29.643 29.633 0.010 5.850 29.496 -2.50 6.098 29.744 100.00
-5.897 29.012 -66.67 -5.850 29.043 -2.50 34+0.000 29.190 29.137 0.053 5.850 29.043 -2.50 6.413 28.668 -66.67
-6.098 28.989 100.00 [-5.850 28.741 -2.50 35+0.000 28.887 28.798 0.089 5.850 28.741 -2.50 7.063 27.932 -66.67
-6.211 28.949 100.00 [-5.850 28.588 -2.50 36+0.000 BVC 28.735 28.776 -0.041 5.850 28.588 -2.50 7.657 27.384 -66.67
-6.025 28.749 100.00 [-5.850 28.574 -2.50 37+0.000 28.720 28.798 -0.078 5.850 28.574 -2.50 7.121 27.727 -66.67
-5.965 28.761 100.00 [-5.850 28.647 -2.50 38+0.000 EVC 28.793 28.873 -0.079 5.850 28.647 -2.50 6.857 27.976 -66.67
-5.954 28.903 100.00 [-5.850 28.799 -2.50 39+0.000 BVC 28.945 29.047 -0.101 5.850 28.799 -2.50 6.412 28.424 -66.67
-5.919 29.035 100.00 |-5.850 28.966 -2.50 40+0.000 29.113 29.214 -0.101 5.850 28.966 -2.50 6.433 28.578 -66.67
-5.917 29.061 100.00 [-5.850 28.994 -2.50 40+4.008 29.141 29.247 -0.106 5.850 28.994 -2.50 6.362 28.653 -66.67
-5.917 29.073 100.00 |-5.850 29.006 -2.50 40+45.799 [PT 29.152 29.263 -0.111 5.850 29.006 -2.50 6.335 28.682 -66.67
-5.946 29.174 100.00 [-5.850 29.079 -2.50 41+0.000 29.225 29.325 -0.100 5.850 29.079 -2.50 6.157 28.874 -66.67
-6.059 29.333 100.00 |-5.850 29.124 -2.50 42+0.000 BVC 29.270 29.394 -0.124 5.850 29.124 -2.50

-6.134 29.416 100.00 [-5.850 29.132 -2.50 43+0.000 EVC 29.278 29.388 -0.110 5.850 29.132 -2.50 5.971 29.253 100.00
-6.074 29.129 -66.67 -5.850 29.278 -2.50 44+0.000 29.424 29.303 0.121 5.850 29.278 -2.50 5.919 29.232 -66.67
-8.132 27.950 -66.67 -5.850 29471 -2.50 45+0.000 29.617 29.215 0.402 5.850 29471 -2.50 8.945 27.408 -66.67
-8.627 27.813 -66.67 -5.850 29.664 -2.50 46+0.000 29.811 29.258 0.553 5.850 29.664 -2.50 6.936 28.940 -66.67
-6.823 29.209 -66.67 -5.850 29.858 -2.50 47+0.000 EVC 30.004 29.559 0.445 5.850 29.858 -2.50 6.176 30.184 100.00
-6.375 30.503 100.00 [-5.850 29.977 -2.50 48+0.000 30.124 30.337 -0.214 5.850 29.977 -2.50 6.277 30.404 100.00
-6.591 30.691 100.00 [-5.850 29.949 -2.50 48+5.891 30.096 30.307 -0.212 5.850 29.949 -2.50 6.284 30.384 100.00
-6.451 30.484 100.00 [-5.850 29.882 -2.50 49+0.000 BVC 30.028 30.349 -0.320 5.850 29.882 -2.50 6.229 30.261 100.00
-6.616 30.565 100.00 [-5.850 29.800 -2.50 50+0.000 29.946 30.395 -0.449 5.850 29.800 -2.50 6.094 30.044 100.00
-10.294 30.661 100.00 [-9.750 30.116 5.80 50+0.403 |PT 29.945 30.394 -0.449 5.850 29.799 -2.50 6.089 30.037 100.00
-10.436 30.805 100.00 [-9.750 30.120 5.80 50+14.585 |PC 29.948 30.325 -0.377 5.850 29.802 -2.50 6.174 30.126 100.00
-10.464 30.838 100.00 [-9.750 30.124 5.80 50+16.134 29.953 30.320 -0.368 5.850 29.806 -2.50 6.290 30.247 100.00
-10.501 30.879 100.00 [-9.750 30.129 5.80 50+17.683 |PT 29.957 30.342 -0.385 5.850 29.811 -2.50 6.281 30.242 100.00
-10.513 30.900 100.00 {-9.750 30.137 5.80 51+0.000 EVC 29.966 30.364 -0.399 5.850 29.819 -2.50 6.248 30.217 100.00

PROJETOS DE ENGENHARIA

PREFEITURA MUNICIPAL DE MARACAJA

PROJETO DE PAVIMENTACAO EM ASFALTO DA ROD. ANGELINO ACORDI

PROJETDO GEOMeTRICO

LEVANTAMENTD:

ALAERCIO

ESCALA:

1:500

DATA:

JuLHO/2019

VERSAD:
12




