Nota de Servico Tabela

ROD ANGELINO ACORDI 0+0.000 83+0.000

Lado Esquerdo Eixo Lado Direito
Pontos Pontos
OFFSET P2 Estaca Notaveis nm Notaveis am Cota Projeto | Cota Terreno | Cota Vermelha P2 OFFSET
Geometria Geometria
Horizontal Vertical

Afast. (m) | Cota (m) [Incl. (%) | Afast. (m) | Cota (m) |Incl. (%) Afast. (m) | Cota (m) [Incl. (%) | Afast. (m) | Cota (m) |Incl. (%)
-6.438 23.370 100.00 |-5.850 22.783 -2.50 0+0.000 22.929 23.369 -0.440 5.850 22.783 -2.50 6.331 23.263 100.00
-6.273 23.394 100.00 |-5.850 22.971 -2.50 1+0.000 BVC 23.117 23.466 -0.349 5.850 22.971 -2.50 6.129 23.250 100.00
-6.128 23.438 100.00 |-5.850 23.159 -2.50 2+0.000 23.306 23.504 -0.198 5.850 23.159 -2.50 6.163 23.472 100.00
-6.022 23.484 100.00 |-5.850 23.313 -2.50 3+0.000 23.459 23.536 -0.077 5.850 23.313 -2.50 6.048 23.510 100.00
-5.995 23.526 100.00 |-5.850 23.381 -2.50 3+14.495 |PC 23.527 23.606 -0.079 5.850 23.381 -2.50 5.965 23.496 100.00
-5.994 23.532 100.00 |-5.850 23.388 -2.50 3+16.580 23.534 23.615 -0.081 5.850 23.388 -2.50 5.952 23.490 100.00
-6.013 23.557 100.00 |-5.850 23.394 -2.50 3+18.665 |PT 23.540 23.613 -0.073 5.850 23.394 -2.50 5.927 23.471 100.00
-6.013 23.561 100.00 [-5.850 23.398 -2.50 4+0.000 23.544 23.606 -0.062 5.850 23.398 -2.50 5.917 23.464 100.00
-5.901 23.381 -66.67 |-5.850 23.415 -2.50 5+0.000 EVC 23.561 23.549 0.013 5.850 23.415 -2.50 5.858 23.409 -66.67
-6.002 23.265 -66.67 |-5.850 23.366 -2.50 6+0.000 23.512 23.415 0.097 5.850 23.366 -2.50 6.047 23.235 -66.67
-5.874 23.280 -66.67 -5.850 23.297 -2.50 7+0.000 23.443 23.385 0.058 5.850 23.297 -2.50 5.864 23.287 -66.67
-5.885 23.316 100.00 |-5.850 23.281 -2.50 7+4.353 PC 23.428 23.364 0.064 5.850 23.281 -2.50 5.865 23.271 -66.67
-6.014 23.422 100.00 |-5.850 23.258 -2.50 7+10.969 23.405 23.334 0.071 5.850 23.258 -2.50 5.867 23.247 -66.67
-5.940 23.175 -66.67 -5.850 23.235 -2.50 7+17.585 |PT BVC 23.382 23.328 0.054 5.850 23.235 -2.50 5.947 23.171 -66.67
-5.968 23.148 -66.67 -5.850 23.226 -2.50 8+0.000 BVC 23.373 23.345 0.028 5.850 23.226 -2.50 5.950 23.160 -66.67
-5.942 23.084 -66.67 -5.850 23.145 -2.50 9+0.000 23.291 23.332 -0.040 5.850 23.145 -2.50 6.012 23.307 100.00
-5.873 23.150 100.00 |-5.850 23.127 -2.50 10+0.000 23.273 23.309 -0.036 5.850 23.127 -2.50 6.198 23.474 100.00
-5.954 23.292 100.00 |[-5.850 23.188 -2.50 11+0.000 23.335 23.272 0.062 5.850 23.188 -2.50 5.930 23.268 100.00
-5.988 23.384 100.00 |[-5.850 23.246 -2.50 11+9.510 |PC 23.392 23.329 0.063 5.850 23.246 -2.50 5.968 23.364 100.00
-6.074 23.554 100.00 |[-5.850 23.331 -2.50 12+0.000 23.477 23.490 -0.013 5.850 23.331 -2.50 6.002 23.483 100.00
-6.076 23.577 100.00 |[-5.850 23.351 -2.50 12+2.146 23.497 23.516 -0.019 5.850 23.351 -2.50 6.004 23.505 100.00
-6.097 23.734 100.00 |-5.850 23.487 -2.50 12+14.782 |PT 23.634 23.685 -0.051 5.850 23.487 -2.50 6.233 23.870 100.00
-6.110 23.813 100.00 |-5.850 23.553 -2.50 13+0.000 23.699 23.743 -0.044 5.850 23.553 -2.50 6.292 23.995 100.00
-6.100 23.897 100.00 |-5.850 23.647 -2.50 13+6.817 |PC 23.794 23.824 -0.030 5.850 23.647 -2.50 6.362 24.159 100.00
-6.075 23.961 100.00 |-5.850 23.737 -2.50 13+12.724 23.883 23917 -0.034 5.850 23.737 -2.50 6.331 24218 100.00
-6.125 24.108 100.00 |-5.850 23.833 -2.50 13+18.631 |PT 23.979 24.013 -0.034 5.850 23.833 -2.50 6.336 24.319 100.00
-6.127 24.133 100.00 |-5.850 23.856 -2.50 14+0.000 BVC 24.002 24.036 -0.034 5.850 23.856 -2.50 6.338 24.344 100.00
-6.100 24.545 100.00 |-5.850 24.295 -2.50 15+0.000 24.441 24.462 -0.021 5.850 24.295 -2.50 6.244 24.688 100.00
-5.984 24.952 100.00 |[-5.850 24.818 -2.50 16+0.000 24.964 24.966 -0.002 5.850 24.818 -2.50 5.976 24.944 100.00
-6.060 25.559 100.00 [-5.850 25.349 -2.50 17+0.000 25.496 25.532 -0.036 5.850 25.349 -2.50 6.208 25.707 100.00
-6.421 26.459 100.00 |[-5.850 25.888 -2.50 18+0.000 26.034 26.243 -0.209 5.850 25.888 -2.50
-6.125 26.710 100.00 |-5.850 26.435 -2.50 19+0.000 26.581 26.626 -0.045 5.850 26.435 -2.50 5.870 26.421 -66.67
-6.100 27.240 100.00 |-5.850 26.990 -2.50 20+0.000 BVC 27.136 27.341 -0.205 5.850 26.990 -2.50 5.901 27.040 100.00
-5.951 27.648 100.00 |-5.850 27.547 -2.50 21+0.000 27.693 27.763 -0.070 5.850 27.547 -2.50 5.974 27.671 100.00
-5.881 28.036 100.00 |-5.850 28.005 -2.50 22+0.000 BVC 28.151 28.138 0.013 5.850 28.005 -2.50 6.431 27.617 -66.67
-5.926 28.461 100.00 |-5.850 28.385 -2.50 23+0.000 28.531 28.482 0.049 5.850 28.385 -2.50 6.203 28.738 100.00
-5.883 28.515 100.00 |-5.850 28.481 -2.50 23+4.711 28.628 28.550 0.078 5.850 28.481 -2.50 6.311 28.942 100.00

-5.850 28.622 -2.50 23+11.292 |PT 28.768 28.649 0.119 5.850 28.622 -2.50 6.353 29.125 100.00
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PROJETOS DE ENGENHARIA

PREFEITURA MUNICIPAL DE MARACAJA

PROJETO DE PAVIMENTACAO EM ASFALTO DA ROD. ANGELINO ACORDI

PROJETDO GEOMeTRICO

LEVANTAMENTD:
ALAERCIO

ESCALA:

1:500

DATA:

JuLHO/2019

VERSAD:

12




