Nota de Servico Tabela

NOTA DE SERVICO DE TERRAPLANAGEM ROD MR 466 - 0+0.000 164+18.259

Lado Esquerdo Eixo Lado Direito
OFFSET P2 Cota Cota Cota P2 OFFSET
Estaca .
Projeto Terreno | Vermelha
Afast. (m) | Cota (m) | Incl. (%) | Afast. (m) | Cota (m) | Incl. (%) Afast. (m) | Cota (m) | Incl. (%) | Afast. (m) | Cota (m) | Incl. (%)
-6.527 7.803 -66.67 -5.850 8.254 -2.50 126+0.000 [8.400 8.163 0.237 5.850 8.254 -2.50 6.256 7.983 -66.67
-7.102 7.419 -66.67 -5.850 8.254 -2.50 127+0.000 [8.400 8.135 0.265 5.850 8.254 -2.50 6.088 8.095 -66.67
-7.066 7.443 -66.67 -5.850 8.254 -2.50 128+0.000 [8.400 8.049 0.351 5.850 8.254 -2.50 6.208 8.015 -66.67
-6.923 7.539 -66.67 -5.850 8.254 -2.50 129+0.000 [8.400 8.000 0.400 5.850 8.254 -2.50 6.492 7.826 -66.67
-6.960 7.514 -66.67 -5.850 8.254 -2.50 130+0.000 [8.400 7.998 0.402 5.850 8.254 -2.50 6.093 8.092 -66.67
-6.915 7.543 -66.67 -5.850 8.254 -2.50 131+0.000 [8.400 7.992 0.408 5.850 8.254 -2.50 5.971 8.173 -66.67
-7.457 7.183 -66.67 -5.850 8.254 -2.50 132+0.000 [8.400 7.971 0.429 5.850 8.254 -2.50 6.342 7.926 -66.67
-7.127 7.402 -66.67 -5.850 8.254 -2.50 133+0.000 [8.400 7.973 0.427 5.850 8.254 -2.50 6.389 7.894 -66.67
-7.042 7.459 -66.67 -5.850 8.254 -2.50 134+0.000 [8.400 7.976 0.424 5.850 8.254 -2.50 6.913 7.545 -66.67
-6.858 7.582 -66.67 -5.850 8.254 -2.50 135+0.000 [8.400 7.987 0.413 5.850 8.254 -2.50 6.888 7.562 -66.67
-7.070 7.441 -66.67 -5.850 8.254 -2.50 136+0.000 [8.400 7.977 0.423 5.850 8.254 -2.50 7.109 7.414 -66.67
-6.898 7.555 -66.67 -5.850 8.254 -2.50 137+0.000 [8.400 7.958 0.442 5.850 8.254 -2.50 7.163 7.379 -66.67
-6.858 7.582 -66.67 -5.850 8.254 -2.50 138+0.000 [8.400 7.952 0.448 5.850 8.254 -2.50 6.708 7.682 -66.67
-6.842 7.592 -66.67 -5.850 8.254 -2.50 139+0.000 [8.400 7.944 0.456 5.850 8.254 -2.50 6.786 7.630 -66.67
-6.618 7.742 -66.67 -5.850 8.254 -2.50 140+0.000 [8.400 7.897 0.503 5.850 8.254 -2.50 6.699 7.688 -66.67
-6.564 7.777 -66.67 -5.850 8.254 -2.50 141+0.000 [8.400 7.942 0.458 5.850 8.254 -2.50 7.098 7.421 -66.67
-6.250 7.987 -66.67 -5.850 8.254 -2.50 142+0.000 [8.400 8.005 0.395 5.850 8.254 -2.50 7.177 7.369 -66.67
-6.758 7.648 -66.67 -5.850 8.254 -2.50 143+0.000 [8.400 7.942 0.458 5.850 8.254 -2.50 7.324 7.271 -66.67
-6.424 7.871 -66.67 -5.850 8.254 -2.50 144+0.000 [8.400 7.985 0.415 5.850 8.254 -2.50 7.262 7.312 -66.67
-6.141 8.060 -66.67 -5.850 8.254 -2.50 145+0.000 [8.400 7.935 0.465 5.850 8.254 -2.50 7.261 7.313 -66.67
-6.482 7.832 -66.67 -5.850 8.254 -2.50 146+0.000 [8.400 7.906 0.494 5.850 8.254 -2.50 7.261 7.313 -66.67
-6.680 7.700 -66.67 -5.850 8.254 -2.50 147+0.000 [8.400 7.876 0.524 5.850 8.254 -2.50 7.260 7.313 -66.67
-6.780 7.634 -66.67 -5.850 8.254 -2.50 148+0.000 [8.400 7.911 0.489 5.850 8.254 -2.50 7.127 7.402 -66.67
-6.311 7.946 -66.67 -5.850 8.254 -2.50 149+0.000 [8.400 7.958 0.442 5.850 8.254 -2.50 7.090 7.427 -66.67
-6.838 7.595 -66.67 -5.850 8.254 -2.50 150+0.000 [8.400 7.972 0.428 5.850 8.254 -2.50 6.942 7.526 -66.67
-6.842 7.592 -66.67 -5.850 8.254 -2.50 151+0.000 [8.400 7.995 0.405 5.850 8.254 -2.50 6.828 7.602 -66.67
-6.745 7.657 -66.67 -5.850 8.254 -2.50 152+0.000 [8.400 8.034 0.366 5.850 8.254 -2.50 6.360 7.914 -66.67
-6.626 7.737 -66.67 -5.850 8.254 -2.50 153+0.000 [8.400 8.073 0.327 5.850 8.254 -2.50 6.140 8.061 -66.67
-6.436 7.863 -66.67 -5.850 8.254 -2.50 154+0.000 [8.400 8.111 0.289 5.850 8.254 -2.50 6.101 8.086 -66.67
-6.407 7.883 -66.67 -5.850 8.254 -2.50 155+0.000 [8.400 8.173 0.227 5.850 8.254 -2.50 6.031 8.133 -66.67
-6.660 7.714 -66.67 -5.850 8.254 -2.50 156+0.000 [8.400 8.186 0.214 5.850 8.254 -2.50 6.155 8.051 -66.67
-6.441 7.860 -66.67 -5.850 8.254 -2.50 157+0.000 [8.400 8.221 0.179 5.850 8.254 -2.50 6.127 8.069 -66.67
-6.226 8.003 -66.67 -5.850 8.254 -2.50 158+0.000 [8.400 8.319 0.081 5.850 8.254 -2.50 5.888 8.292 100.00
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PROJETOS DE ENGENHARIA

PREFEITURA MUNICIPAL DE MARACAJA

PROJETO DE PAVIMENTACAO ASFALTICA DA RODOVIA MR 466

PROJETDO GEOMeTRICO

LEVANTAMENTD:
ALAERCIO

ESCALA:

DATA:

SEM ESCALA

AGOSTO/2019

VERSAD:
12

& 38
473




