Nota de Servico Tabela

NOTA DE SERVICO DE TERRAPLANAGEM ROD MR 466 - 0+0.000 164+18.259

Lado Esquerdo Eixo Lado Direito
OFFSET P2 Cota Cota Cota P2 OFFSET
Estaca .
Projeto Terreno | Vermelha

Afast. (m) [ Cota (m) | Incl. (%) | Afast. (m) | Cota (m) | Incl. (%) Afast. (m) [ Cota (m) | Incl. (%) | Afast. (m) | Cota (m) | Incl. (%)
-6.320 13.424 100.00 -5.850 12.954 -2.50 0+0.000 13.100 13.485 -0.385 5.850 12.954 -2.50 6.186 13.290 100.00
-6.280 13.435 100.00 -5.850 13.006 -2.50 1+0.000 13.152 13.433 -0.281 5.850 13.006 -2.50 5.856 13.012 100.00
-6.130 13.338 100.00 -5.850 13.057 -2.50 2+0.000 13.204 13.416 -0.213 5.850 13.057 -2.50 5.920 13.127 100.00
-6.007 13.266 100.00 -5.850 13.109 -2.50 3+0.000 13.255 13.410 -0.155 5.850 13.109 -2.50 5.905 13.072 -66.67
-5.938 13.249 100.00 -5.850 13.161 -2.50 4+0.000 13.307 13.500 -0.193 5.850 13.161 -2.50 6.013 13.052 -66.67
-5.921 13.180 -66.67 -5.850 13.227 -2.50 5+0.000 13.373 13.240 0.133 5.850 13.227 -2.50 6.599 12.728 -66.67
-5.857 13.288 -66.67 -5.850 13.293 -2.50 6+0.000 13.439 13.296 0.143 5.850 13.293 -2.50 6.304 12.990 -66.67
-5.959 13.481 100.00 -5.850 13.373 -2.50 7+0.000 13.519 13.521 -0.002 5.850 13.373 -2.50 6.336 13.049 -66.67
-5.974 13.582 100.00 -5.850 13.458 -2.50 8+0.000 13.604 13.616 -0.012 5.850 13.458 -2.50 6.509 13.019 -66.67
-5.983 13.676 100.00 -5.850 13.543 -2.50 9+0.000 13.690 13.686 0.003 5.850 13.543 -2.50 6.221 13.296 -66.67
-5.999 13.777 100.00 -5.850 13.629 -2.50 10+0.000 13.775 13.787 -0.012 5.850 13.629 -2.50 6.232 13.374 -66.67
-6.007 13.863 100.00 -5.850 13.705 -2.50 11+0.000 13.851 13.833 0.018 5.850 13.705 -2.50 6.350 13.372 -66.67
-6.025 13.949 100.00 -5.850 13.774 -2.50 12+0.000 13.920 13.841 0.080 5.850 13.774 -2.50 6.231 13.520 -66.67
-6.079 14.072 100.00 -5.850 13.843 -2.50 13+0.000 13.989 13.881 0.109 5.850 13.843 -2.50 6.425 13.460 -66.67
-6.009 14.069 100.00 -5.850 13.910 -2.50 14+0.000 14.057 13.905 0.152 5.850 13.910 -2.50 5.927 13.859 -66.67
-6.077 14.183 100.00 -5.850 13.956 -2.50 15+0.000 14.102 14.075 0.028 5.850 13.956 -2.50 5.931 14.037 100.00
-6.148 14.312 100.00 -5.850 14.014 -2.50 16+0.000 14.160 14.152 0.007 5.850 14.014 -2.50 6.058 14.222 100.00
-6.120 14.342 100.00 -5.850 14.072 -2.50 17+0.000 14.218 14.260 -0.042 5.850 14.072 -2.50 6.081 14.303 100.00
-6.087 14.367 100.00 -5.850 14.130 -2.50 18+0.000 14.276 14.287 -0.011 5.850 14.130 -2.50 6.023 14.303 100.00
-6.042 14.376 100.00 -5.850 14.184 -2.50 19+0.000 14.330 14.317 0.013 5.850 14.184 -2.50 6.019 14.353 100.00
-6.006 14.385 100.00 -5.850 14.229 -2.50 20+0.000 14.375 14.348 0.028 5.850 14.229 -2.50 6.036 14.415 100.00
-5.998 14.387 100.00 -5.850 14.239 -2.50 20+4.636 14.386 14.352 0.034 5.850 14.239 -2.50 5.999 14.388 100.00
-6.157 14.580 100.00 -5.850 14.274 -2.50 21+0.000 14.420 14.353 0.067 5.850 14.274 -2.50 6.067 14.491 100.00
-5.919 14.388 100.00 -5.850 14.319 -2.50 22+0.000 14.465 14.403 0.062 5.850 14.319 -2.50 6.134 14.603 100.00
-5.950 14.464 100.00 -5.850 14.364 -2.50 23+0.000 14.510 14.500 0.010 5.850 14.364 -2.50 6.116 14.630 100.00
-6.009 14.566 100.00 -5.850 14.407 -2.50 24+0.000 14.553 14.583 -0.029 5.850 14.407 -2.50 6.060 14.618 100.00
-6.091 14.690 100.00 -5.850 14.449 -2.50 25+0.000 14.596 14.646 -0.050 5.850 14.449 -2.50 5.987 14.587 100.00
-6.074 14.715 100.00 -5.850 14.491 -2.50 26+0.000 14.638 14.670 -0.033 5.850 14.491 -2.50 5.929 14.570 100.00
-6.058 14.741 100.00 -5.850 14.533 -2.50 27+0.000 14.680 14.693 -0.014 5.850 14.533 -2.50 6.010 14.694 100.00
-5.911 14.636 100.00 -5.850 14.575 -2.50 28+0.000 14.722 14.735 -0.013 5.850 14.575 -2.50 5.910 14.635 100.00
-6.090 14.858 100.00 -5.850 14.617 -2.50 29+0.000 14.764 14.781 -0.017 5.850 14.617 -2.50 5.868 14.635 100.00
-5.972 14.778 100.00 -5.850 14.655 -2.50 30+0.000 14.802 14.813 -0.012 5.850 14.655 -2.50

-6.051 14.892 100.00 -5.850 14.691 -2.50 31+0.000 14.837 14.829 0.008 5.850 14.691 -2.50 6.400 14.324 -66.67
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PROJETOS DE ENGENHARIA

PREFEITURA MUNICIPAL DE MARACAJA

PROJETO DE PAVIMENTACAO ASFALTICA DA RODOVIA MR 466

PROJETDO GEOMeTRICO

LEVANTAMENTD:
ALAERCIO

ESCALA:
SEM ESCALA

DATA:

AGOSTO/2019

VERSAD:
12

& 34
43




