Nota de Servico Tabela

NOTA DE SERVICO DE TERRAPLANAGEM ROD MR 466 - 0+0.000 164+18.259

Lado Esquerdo Eixo Lado Direito
OFFSET P2 Cota Cota Cota P2 OFFSET
Estaca .
Projeto Terreno | Vermelha

Afast. (m) | Cota (m) | Incl. (%) | Afast. (m) | Cota (m) | Incl. (%) Afast. (m) | Cota (m) | Incl. (%) | Afast. (m) | Cota (m) | Incl. (%)

-5.850 14.171 -2.50 64+0.000 14.317 14.316 0.001 5.850 14.171 -2.50 6.059 14.032 -66.67
-5.932 14.256 100.00 -5.850 14.174 -2.50 64+2.406 14.320 14.316 0.005 5.850 14.174 -2.50 5.988 14.082 -66.67
-6.025 14.375 100.00 -5.850 14.200 -2.50 65+0.000 14.346 14.365 -0.019 5.850 14.200 -2.50
-6.086 14.466 100.00 -5.850 14.229 -2.50 66+0.000 14.376 14.445 -0.070 5.850 14.229 -2.50 5.952 14.332 100.00
-6.045 14.453 100.00 -5.850 14.259 -2.50 67+0.000 14.405 14.446 -0.041 5.850 14.259 -2.50 6.090 14.498 100.00
-5.941 14.379 100.00 -5.850 14.288 -2.50 68+0.000 14.434 14.445 -0.011 5.850 14.288 -2.50 6.101 14.539 100.00
-5.932 14.399 100.00 -5.850 14.317 -2.50 69+0.000 14.463 14.471 -0.008 5.850 14.317 -2.50 6.134 14.601 100.00
-5.974 14.445 100.00 -5.850 14.321 -2.50 70+0.000 14.468 14.488 -0.020 5.850 14.321 -2.50 6.305 14.776 100.00
-5.859 14.298 100.00 -5.850 14.289 -2.50 71+0.000 14.436 14.468 -0.032 5.850 14.289 -2.50 6.262 14.701 100.00

-5.850 14.257 -2.50 72+0.000 14.403 14.427 -0.023 5.850 14.257 -2.50 6.193 14.600 100.00
-5.965 14.148 -66.67 -5.850 14.225 -2.50 73+0.000 14.371 14.394 -0.023 5.850 14.225 -2.50 6.256 14.631 100.00
-6.046 14.389 100.00 -5.850 14.193 -2.50 74+0.000 14.339 14.342 -0.003 5.850 14.193 -2.50 6.287 14.630 100.00
-6.171 13.959 -66.67 -5.850 14.173 -2.50 75+0.000 14.319 14.326 -0.006 5.850 14.173 -2.50 6.263 14.586 100.00
-5.970 14.076 -66.67 -5.850 14.156 -2.50 76+0.000 14.302 14.319 -0.017 5.850 14.156 -2.50 6.217 14.523 100.00
-6.023 14.312 100.00 -5.850 14.138 -2.50 77+0.000 14.285 14.244 0.040 5.850 14.138 -2.50 5.998 14.286 100.00
-6.011 14.281 100.00 -5.850 14.121 -2.50 78+0.000 14.267 14.216 0.051 5.850 14.121 -2.50 5.899 14.088 -66.67
-6.009 14.263 100.00 -5.850 14.103 -2.50 79+0.000 14.250 14.201 0.049 5.850 14.103 -2.50 6.483 13.682 -66.67
-6.136 14.372 100.00 -5.850 14.086 -2.50 80+0.000 14.232 14.228 0.004 5.850 14.086 -2.50 6.089 13.927 -66.67
-6.134 14.352 100.00 -5.850 14.068 -2.50 81+0.000 14.215 14.216 -0.001 5.850 14.068 -2.50 6.017 14.236 100.00
-6.143 14.371 100.00 -5.850 14.078 -2.50 82+0.000 14.224 14.230 -0.006 5.850 14.078 -2.50 5.954 14.181 100.00
-6.152 14.389 100.00 -5.850 14.087 -2.50 83+0.000 14.233 14.234 0.000 5.850 14.087 -2.50 5.896 14.057 -66.67
-6.134 14.381 100.00 -5.850 14.097 -2.50 84+0.000 14.243 14.223 0.019 5.850 14.097 -2.50 5.882 14.128 100.00
-6.065 14.321 100.00 -5.850 14.106 -2.50 85+0.000 14.252 14.189 0.063 5.850 14.106 -2.50 6.224 13.857 -66.67
-6.066 14.331 100.00 -5.850 14.115 -2.50 86+0.000 14.262 14.211 0.051 5.850 14.115 -2.50 5.860 14.109 -66.67
-6.067 14.342 100.00 -5.850 14.125 -2.50 87+0.000 14.271 14.243 0.028 5.850 14.125 -2.50 5.909 14.184 100.00
-6.015 14.246 100.00 -5.850 14.081 -2.50 88+0.000 14.227 14.209 0.018 5.850 14.081 -2.50 5.914 14.145 100.00
-5.998 14.155 100.00 -5.850 14.007 -2.50 88+15.808 |14.154 14.145 0.008 5.850 14.007 -2.50 5.945 13.944 -66.67
-6.003 14.141 100.00 -5.850 13.988 -2.50 89+0.000 14.134 14.130 0.004 5.850 13.988 -2.50 6.051 13.854 -66.67
-5.953 13.998 100.00 -5.850 13.895 -2.50 90+0.000 14.041 14.079 -0.038 5.850 13.895 -2.50 5.905 13.858 -66.67
-6.102 14.054 100.00 -5.850 13.802 -2.50 91+0.000 13.948 13.986 -0.038 5.850 13.802 -2.50 5.981 13.932 100.00
-6.035 13.894 100.00 -5.850 13.709 -2.50 92+0.000 13.855 13.899 -0.044 5.850 13.709 -2.50 6.106 13.965 100.00
-5.914 13.660 100.00 -5.850 13.596 -2.50 93+0.000 13.742 13.784 -0.042 5.850 13.596 -2.50 6.157 13.902 100.00
-6.165 13.218 -66.67 -5.850 13.427 -2.50 94+0.000 13.574 13.546 0.028 5.850 13.427 -2.50 6.083 13.660 100.00
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