
Terreno Cota Eixo Eixo

Norte Este Natural Vermelha Dist. % Cota Cota Dist. % Cota Dist. % Cota Cota Dist. % Cota

0 0,00 6.803.924,900 651.769,590 12,382 -0,484 4,50 -2,50 11,786 11,898 4,50 -2,50 11,786 3,35 -2,50 12,298 12,382 3,35 -2,50 12,298

1 20,00 6.803.916,370 651.787,690 12,034 0,021 4,50 -2,50 11,943 12,055 4,50 -2,50 11,943 3,35 -2,50 12,371 12,455 3,35 -2,50 12,371

2 40,00 6.803.907,850 651.805,780 12,129 -0,086 4,50 -2,50 11,931 12,043 4,50 -2,50 11,931 3,35 -2,50 12,443 12,527 3,35 -2,50 12,443

2+16,842 56,84 6.803.900,670 651.821,010 12,190 -0,001 4,50 -2,50 12,077 12,189 4,50 -2,50 12,077 3,35 -2,50 12,505 12,589 3,35 -2,50 12,505

2+19,079 59,08 6.803.899,730 651.823,040 12,198 -0,085 4,50 -2,50 12,001 12,113 4,50 -2,50 12,001 3,35 -2,50 12,513 12,597 3,35 -2,50 12,513

3 60,00 6.803.899,360 651.823,880 12,201 0,000 4,50 -2,50 12,089 12,201 4,50 -2,50 12,089 3,35 -2,50 12,517 12,601 3,35 -2,50 12,517

3+0,921 60,92 6.803.898,980 651.824,730 12,205 -0,080 4,50 -2,50 12,013 12,125 4,50 -2,50 12,013 3,35 -2,50 12,525 12,609 3,35 -2,50 12,525

4 80,00 6.803.892,450 651.842,640 12,297 0,098 4,50 -2,50 12,283 12,395 4,50 -2,50 12,283 3,35 -2,50 12,711 12,795 3,35 -2,50 12,711

5 100,00 6.803.888,110 651.862,150 12,428 0,079 4,50 -2,50 12,395 12,507 4,50 -2,50 12,395 3,35 -2,50 12,907 12,991 3,35 -2,50 12,907

6 120,00 6.803.886,390 651.882,060 12,725 0,061 4,50 -2,50 12,674 12,786 4,50 -2,50 12,674 3,35 -2,50 13,102 13,186 3,35 -2,50 13,102

6+8,626 128,63 6.803.886,480 651.890,680 12,915 -0,128 4,50 -2,50 12,675 12,787 4,50 -2,50 12,675 3,35 -2,50 13,187 13,271 3,35 -2,50 13,187

7 140,00 6.803.886,910 651.902,050 13,169 -0,187 4,50 -2,50 12,870 12,982 4,50 -2,50 12,870 3,35 -2,50 13,298 13,382 3,35 -2,50 13,298

8 160,00 6.803.887,680 651.922,030 13,268 -0,175 4,50 -2,50 12,981 13,093 4,50 -2,50 12,981 3,35 -2,50 13,493 13,577 3,35 -2,50 13,493

9 180,00 6.803.888,440 651.942,020 13,621 -0,248 4,50 -2,50 13,261 13,373 4,50 -2,50 13,261 3,35 -2,50 13,689 13,773 3,35 -2,50 13,689

10 200,00 6.803.889,210 651.962,000 13,936 -0,452 4,50 -2,50 13,372 13,484 4,50 -2,50 13,372 3,35 -2,50 13,884 13,968 3,35 -2,50 13,884

11 220,00 6.803.889,970 651.981,990 14,262 -0,499 4,50 -2,50 13,651 13,763 4,50 -2,50 13,651 3,35 -2,50 14,079 14,163 3,35 -2,50 14,079

12 240,00 6.803.890,740 652.001,980 14,541 -0,666 4,50 -2,50 13,763 13,875 4,50 -2,50 13,763 3,35 -2,50 14,275 14,359 3,35 -2,50 14,275

13 260,00 6.803.891,500 652.021,960 14,713 -0,559 4,50 -2,50 14,042 14,154 4,50 -2,50 14,042 3,35 -2,50 14,470 14,554 3,35 -2,50 14,470

14 280,00 6.803.892,270 652.041,950 14,866 -0,600 4,50 -2,50 14,154 14,266 4,50 -2,50 14,154 3,35 -2,50 14,666 14,750 3,35 -2,50 14,666

15 300,00 6.803.893,030 652.061,930 15,021 -0,476 4,50 -2,50 14,433 14,545 4,50 -2,50 14,433 3,35 -2,50 14,861 14,945 3,35 -2,50 14,861

16 320,00 6.803.893,800 652.081,920 15,084 -0,427 4,50 -2,50 14,545 14,657 4,50 -2,50 14,545 3,35 -2,50 15,057 15,141 3,35 -2,50 15,057

17 340,00 6.803.894,560 652.101,900 15,141 -0,205 4,50 -2,50 14,824 14,936 4,50 -2,50 14,824 3,35 -2,50 15,252 15,336 3,35 -2,50 15,252

18 360,00 6.803.895,330 652.121,890 15,206 -0,159 4,50 -2,50 14,935 15,047 4,50 -2,50 14,935 3,35 -2,50 15,447 15,531 3,35 -2,50 15,447

18+4,086 364,09 6.803.895,480 652.125,970 15,220 -0,049 4,50 -2,50 15,059 15,171 4,50 -2,50 15,059 3,35 -2,50 15,487 15,571 3,35 -2,50 15,487

19 380,00 6.803.895,840 652.141,880 15,272 -0,029 4,50 -2,50 15,131 15,243 4,50 -2,50 15,131 3,35 -2,50 15,643 15,727 3,35 -2,50 15,643

20 400,00 6.803.895,570 652.161,880 15,386 0,136 4,50 -2,50 15,410 15,522 4,50 -2,50 15,410 3,35 -2,50 15,838 15,922 3,35 -2,50 15,838

21 420,00 6.803.894,500 652.181,850 15,654 -0,020 4,50 -2,50 15,522 15,634 4,50 -2,50 15,522 3,35 -2,50 16,034 16,118 3,35 -2,50 16,034

22 440,00 6.803.892,630 652.201,760 15,967 -0,054 4,50 -2,50 15,801 15,913 4,50 -2,50 15,801 3,35 -2,50 16,229 16,313 3,35 -2,50 16,229

22+3,596 443,60 6.803.892,210 652.205,330 15,986 -0,122 4,50 -2,50 15,752 15,864 4,50 -2,50 15,752 3,35 -2,50 16,264 16,348 3,35 -2,50 16,264

22+9,426 449,43 6.803.891,470 652.211,110 16,000 -0,012 4,50 -2,50 15,876 15,988 4,50 -2,50 15,876 3,35 -2,50 16,304 16,388 3,35 -2,50 16,304

22+14,194 454,19 6.803.890,840 652.215,840 16,012 -0,100 4,50 -2,50 15,800 15,912 4,50 -2,50 15,800 3,35 -2,50 16,312 16,396 3,35 -2,50 16,312

23 460,00 6.803.890,080 652.221,590 16,018 -0,027 4,50 -2,50 15,879 15,991 4,50 -2,50 15,879 3,35 -2,50 16,307 16,391 3,35 -2,50 16,307

24 480,00 6.803.887,440 652.241,420 16,009 -0,119 4,50 -2,50 15,778 15,890 4,50 -2,50 15,778 3,35 -2,50 16,290 16,374 3,35 -2,50 16,290

25 500,00 6.803.884,800 652.261,240 15,947 0,011 4,50 -2,50 15,846 15,958 4,50 -2,50 15,846 3,35 -2,50 16,274 16,358 3,35 -2,50 16,274

26 520,00 6.803.882,160 652.281,070 15,827 0,030 4,50 -2,50 15,745 15,857 4,50 -2,50 15,745 3,35 -2,50 16,257 16,341 3,35 -2,50 16,257

27 540,00 6.803.879,520 652.300,890 15,761 0,164 4,50 -2,50 15,813 15,925 4,50 -2,50 15,813 3,35 -2,50 16,241 16,325 3,35 -2,50 16,241

28 560,00 6.803.876,880 652.320,720 15,719 0,105 4,50 -2,50 15,712 15,824 4,50 -2,50 15,712 3,35 -2,50 16,224 16,308 3,35 -2,50 16,224

29 580,00 6.803.874,230 652.340,540 15,731 0,161 4,50 -2,50 15,780 15,892 4,50 -2,50 15,780 3,35 -2,50 16,208 16,292 3,35 -2,50 16,208

30 600,00 6.803.871,590 652.360,370 15,852 -0,061 4,50 -2,50 15,679 15,791 4,50 -2,50 15,679 3,35 -2,50 16,191 16,275 3,35 -2,50 16,191

31 620,00 6.803.868,950 652.380,190 15,972 -0,114 4,50 -2,50 15,746 15,858 4,50 -2,50 15,746 3,35 -2,50 16,174 16,258 3,35 -2,50 16,174

32 640,00 6.803.866,310 652.400,020 16,094 -0,336 4,50 -2,50 15,646 15,758 4,50 -2,50 15,646 3,35 -2,50 16,158 16,242 3,35 -2,50 16,158

33 660,00 6.803.863,670 652.419,840 16,128 -0,303 4,50 -2,50 15,713 15,825 4,50 -2,50 15,713 3,35 -2,50 16,141 16,225 3,35 -2,50 16,141

34 680,00 6.803.861,030 652.439,670 16,146 -0,421 4,50 -2,50 15,613 15,725 4,50 -2,50 15,613 3,35 -2,50 16,125 16,209 3,35 -2,50 16,125

35 700,00 6.803.858,390 652.459,490 15,952 -0,160 4,50 -2,50 15,680 15,792 4,50 -2,50 15,680 3,35 -2,50 16,108 16,192 3,35 -2,50 16,108

36 720,00 6.803.855,750 652.479,320 15,623 0,069 4,50 -2,50 15,580 15,692 4,50 -2,50 15,580 3,35 -2,50 16,092 16,176 3,35 -2,50 16,092

36+4,762 724,76 6.803.855,120 652.484,040 15,542 0,230 4,50 -2,50 15,660 15,772 4,50 -2,50 15,660 3,35 -2,50 16,088 16,172 3,35 -2,50 16,088

37 740,00 6.803.853,260 652.499,160 15,466 0,209 4,50 -2,50 15,563 15,675 4,50 -2,50 15,563 3,35 -2,50 16,075 16,159 3,35 -2,50 16,075

38 760,00 6.803.851,240 652.519,060 15,399 0,344 4,50 -2,50 15,631 15,743 4,50 -2,50 15,631 3,35 -2,50 16,059 16,143 3,35 -2,50 16,059

NOTAS DE SERVIÇO

RODOVIA MUNICIPAL MR 370 PROJETO TERRAPLANAGEM -9,00 m PROJETO PAVIMENTAÇÃO BASE ACABADA - 6,70 m
OBS.:

Estaca Progressiva
Coordenadas de Eixo Pista LE Pista LD Pista LE Pista LD



39 780,00 6.803.849,730 652.539,000 15,377 0,265 4,50 -2,50 15,530 15,642 4,50 -2,50 15,530 3,35 -2,50 16,042 16,126 3,35 -2,50 16,042

40 800,00 6.803.848,710 652.558,970 15,371 0,339 4,50 -2,50 15,598 15,710 4,50 -2,50 15,598 3,35 -2,50 16,026 16,110 3,35 -2,50 16,026

41 820,00 6.803.848,190 652.578,970 15,439 0,170 4,50 -2,50 15,497 15,609 4,50 -2,50 15,497 3,35 -2,50 16,009 16,093 3,35 -2,50 16,009

42 840,00 6.803.848,170 652.598,970 15,513 0,164 4,50 -2,50 15,565 15,677 4,50 -2,50 15,565 3,35 -2,50 15,993 16,077 3,35 -2,50 15,993

43 860,00 6.803.848,660 652.618,960 15,556 0,020 4,50 -2,50 15,464 15,576 4,50 -2,50 15,464 3,35 -2,50 15,976 16,060 3,35 -2,50 15,976

43+17,196 877,20 6.803.849,470 652.636,140 15,592 0,054 4,50 -2,50 15,534 15,646 4,50 -2,50 15,534 3,35 -2,50 15,962 16,046 3,35 -2,50 15,962

44 880,00 6.803.849,640 652.638,940 15,619 -0,056 4,50 -2,50 15,451 15,563 4,50 -2,50 15,451 3,35 -2,50 15,963 16,047 3,35 -2,50 15,963

44+0,924 880,92 6.803.849,700 652.639,860 15,627 0,023 4,50 -2,50 15,538 15,650 4,50 -2,50 15,538 3,35 -2,50 15,966 16,050 3,35 -2,50 15,966

45 900,00 6.803.851,120 652.658,880 15,711 -0,090 4,50 -2,50 15,509 15,621 4,50 -2,50 15,509 3,35 -2,50 16,021 16,105 3,35 -2,50 16,021

46 920,00 6.803.853,100 652.678,780 15,788 -0,025 4,50 -2,50 15,651 15,763 4,50 -2,50 15,651 3,35 -2,50 16,079 16,163 3,35 -2,50 16,079

47 940,00 6.803.855,580 652.698,630 15,887 -0,150 4,50 -2,50 15,625 15,737 4,50 -2,50 15,625 3,35 -2,50 16,137 16,221 3,35 -2,50 16,137

48 960,00 6.803.858,550 652.718,410 15,944 -0,065 4,50 -2,50 15,767 15,879 4,50 -2,50 15,767 3,35 -2,50 16,195 16,279 3,35 -2,50 16,195

49 980,00 6.803.862,010 652.738,100 16,110 -0,257 4,50 -2,50 15,741 15,853 4,50 -2,50 15,741 3,35 -2,50 16,253 16,337 3,35 -2,50 16,253

50 1.000,00 6.803.865,970 652.757,710 16,320 -0,325 4,50 -2,50 15,883 15,995 4,50 -2,50 15,883 3,35 -2,50 16,311 16,395 3,35 -2,50 16,311

51 1.020,00 6.803.870,410 652.777,210 16,344 -0,375 4,50 -2,50 15,857 15,969 4,50 -2,50 15,857 3,35 -2,50 16,369 16,453 3,35 -2,50 16,369

51+19,853 1.039,85 6.803.875,310 652.796,450 16,311 -0,200 4,50 -2,50 15,999 16,111 4,50 -2,50 15,999 3,35 -2,50 16,427 16,511 3,35 -2,50 16,427

52 1.040,00 6.803.875,350 652.796,590 16,311 -0,284 4,50 -2,50 15,915 16,027 4,50 -2,50 15,915 3,35 -2,50 16,427 16,511 3,35 -2,50 16,427

53 1.060,00 6.803.880,520 652.815,910 16,276 -0,107 4,50 -2,50 16,057 16,169 4,50 -2,50 16,057 3,35 -2,50 16,485 16,569 3,35 -2,50 16,485

54 1.080,00 6.803.885,690 652.835,230 16,242 -0,099 4,50 -2,50 16,031 16,143 4,50 -2,50 16,031 3,35 -2,50 16,543 16,627 3,35 -2,50 16,543

55 1.100,00 6.803.890,860 652.854,550 16,235 0,050 4,50 -2,50 16,173 16,285 4,50 -2,50 16,173 3,35 -2,50 16,601 16,685 3,35 -2,50 16,601

56 1.120,00 6.803.896,020 652.873,870 16,231 0,028 4,50 -2,50 16,147 16,259 4,50 -2,50 16,147 3,35 -2,50 16,659 16,743 3,35 -2,50 16,659

57 1.140,00 6.803.901,190 652.893,190 16,234 0,167 4,50 -2,50 16,289 16,401 4,50 -2,50 16,289 3,35 -2,50 16,717 16,801 3,35 -2,50 16,717

58 1.160,00 6.803.906,360 652.912,510 16,283 0,092 4,50 -2,50 16,263 16,375 4,50 -2,50 16,263 3,35 -2,50 16,775 16,859 3,35 -2,50 16,775

59 1.180,00 6.803.911,530 652.931,830 16,403 0,114 4,50 -2,50 16,405 16,517 4,50 -2,50 16,405 3,35 -2,50 16,833 16,917 3,35 -2,50 16,833

60 1.200,00 6.803.916,700 652.951,150 16,513 -0,022 4,50 -2,50 16,379 16,491 4,50 -2,50 16,379 3,35 -2,50 16,891 16,975 3,35 -2,50 16,891

60+5,626 1.205,63 6.803.918,160 652.956,580 16,532 0,059 4,50 -2,50 16,479 16,591 4,50 -2,50 16,479 3,35 -2,50 16,907 16,991 3,35 -2,50 16,907

61 1.220,00 6.803.921,670 652.970,520 16,572 -0,023 4,50 -2,50 16,437 16,549 4,50 -2,50 16,437 3,35 -2,50 16,949 17,033 3,35 -2,50 16,949

62 1.240,00 6.803.925,900 652.990,070 16,609 0,082 4,50 -2,50 16,579 16,691 4,50 -2,50 16,579 3,35 -2,50 17,007 17,091 3,35 -2,50 17,007

63 1.260,00 6.803.929,330 653.009,770 16,664 0,001 4,50 -2,50 16,553 16,665 4,50 -2,50 16,553 3,35 -2,50 17,065 17,149 3,35 -2,50 17,065

64 1.280,00 6.803.931,980 653.029,590 16,754 0,053 4,50 -2,50 16,695 16,807 4,50 -2,50 16,695 3,35 -2,50 17,123 17,207 3,35 -2,50 17,123

64+16,155 1.296,16 6.803.933,540 653.045,670 16,824 -0,054 4,50 -2,50 16,658 16,770 4,50 -2,50 16,658 3,35 -2,50 17,170 17,254 3,35 -2,50 17,170

65 1.300,00 6.803.933,840 653.049,510 16,841 0,024 4,50 -2,50 16,753 16,865 4,50 -2,50 16,753 3,35 -2,50 17,181 17,265 3,35 -2,50 17,181

66 1.320,00 6.803.935,450 653.069,440 16,932 -0,093 4,50 -2,50 16,727 16,839 4,50 -2,50 16,727 3,35 -2,50 17,239 17,323 3,35 -2,50 17,239

Resp. Técnico:

   ___________________________

MARIEL CASTELAN DA SILVA

     ENGENHEIRO CIVIL

   CREA SC Nº 073.928-9


