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MARACAJA

PLANILHA DE CALCULO DE QUANTITATIVOS DE TERRAPLENAGEM

PROJETO: PREFEITURA MUNICIPAL DE MARACAJA

CONTRATO:

DATA: 10/05/2022

RUA 166: 339,23m / RODOVIA MR 234: 422,88m

BAIRRO: ESPIGAO GRANDE

MUNICIPIO: MARACAJA

VOLUME DE TERRAPLENAGEM PARA CORTE E ATERRO

p SOMA p
ESTACA SEAMI AREA DE DAS VOLUME AREA DE SOMA DAS AREAS VOLUME DE
DISTANCIA| CORTE P DE CORTE ATERRO ATERRO
AREAS

24 + 0,000 0,801 0,000
24 + 14,752 7,376 0,64 1,441 10,628 0,260 0,260 1,917
25 + 0,000 2,624 0,822 1,462 3,836 0,214 0,474 1,243
26 + 0,000 10,000 0,683 1,505 15,050 0,173 0,387 3,870
26 + 5,000 2,500 0,496 1,179 2,947 0,411 0,584 1,460
26 + 11,663 3,332 0,353 0,849 2,828 0,789 1,200 3,997
27 + 0,000 4,168 0,205 0,558 2,326 1,375 2,164 9,020
27 + 5,000 2,500 0,073 0,278 0,695 2,063 3,438 8,595
28 + 0,000 7,500 0,016 0,089 0,667 3,473 5,536 41,520
29 + 0,000 10,000 0,128 0,144 1,440 2,468 5,941 59,410
29 + 15,000 7,500 0,4 0,528 3,960 1,382 3,850 28,875
30 + 0,000 2,500 0,503 0,903 2,257 1,444 2,826 7,065
31 + 0,000 10,000 0,457 0,960 9,600 1,123 2,567 25,670
31 + 5,223 2,611 0,386 0,843 2,201 1,104 2,227 5,815
31 + 18,005 6,391 0,288 0,674 4,307 1,073 2,177 13,913
32 + 0,000 0,998 0,368 0,656 0,654 1,018 2,091 2,085
33 + 0,000 10,000 2,196 2,564 25,640 0,000 1,018 10,180
34 + 0,000 10,000 3,724 5,920 59,200 0,000 0,000 0,000
34 + 0,865 0,433 3,732 7,456 3,224 0,000 0,000 0,000
35 + 0,000 9,568 3,605 7,337 70,196 0,000 0,000 0,000
35 + 7,104 3,552 3,449 7,054 25,055 0,000 0,000 0,000
36 + 0,000 6,448 3,049 6,498 41,899 0,000 0,000 0,000
36 + 4,894 2,447 2,872 5,921 14,488 0,000 0,000 0,000
36 + 10,865 2,986 2,729 5,601 16,721 0,000 0,000 0,000
36 + 16,350 2,743 2,679 5,408 14,831 0,000 0,000 0,000
37 + 0,000 1,825 2,682 5,361 9,783 0,000 0,000 0,000
38 + 0,000 10,000 2,737 5,419 54,190 0,000 0,000 0,000
38 + 15,522 7,761 2,376 5,113 39,681 0,000 0,000 0,000
39 + 0,000 2,239 2,232 4,608 10,317 0,000 0,000 0,000
39 + 3,317 1,659 1,573 3,805 6,310 0,117 0,117 0,194
40 + 0,000 8,342 0,709 2,282 19,035 0,478 0,595 4,963
40 + 8,466 4,233 0,541 1,250 5,291 0,895 1,373 5,811
41 + 0,000 5,767 0,329 0,870 5,017 1,268 2,163 12,474
42 + 0,000 10,000 0,358 0,687 6,870 1,074 2,342 23,420
42 + 15,522 7,761 0,576 0,934 7,248 0,497 1,571 12,192
43 + 0,000 2,239 0,684 1,260 2,821 0,411 0,908 2,033
44 + 0,000 10,000 2,287 2,971 29,710 0,000 0,411 4,110
44 + 3,619 1,810 2,561 4,848 8,772 0,000 0,000 0,000
45 + 0,000 8,190 2,956 5,517 45,186 0,000 0,000 0,000
45 + 7,292 3,646 3,328 6,284 22,911 0,000 0,000 0,000
46 + 0,000 6,354 2,732 6,060 38,505 0,041 0,041 0,260
46 + 3,619 1,810 2,723 5,455 9,870 0,069 0,110 0,199
46 + 7,076 1,729 2,68 5,403 9,339 0,087 0,156 0,269
47 + 0,000 6,462 2,359 5,039 32,562 0,117 0,204 1,318
48 + 0,000 10,000 0,939 3,298 32,980 0,234 0,351 3,510
48 + 10,000 5,000 0,449 1,388 6,940 1,286 1,520 7,600
49 + 0,000 5,000 0,348 0,797 3,985 2,507 3,793 18,965
49 + 8,771 4,385 0,704 1,052 4,613 2,293 4,800 21,050
49 + 14,324 2,777 0,832 1,536 4,264 2,344 4,637 12,874
50 + 0,000 2,838 0,689 1,521 4,316 3,412 5,756 16,335
51 + 0,000 10,000 0,571 1,260 12,600 2,026 5,438 54,380
52 + 0,000 10,000 0,529 1,100 11,000 1,647 3,673 36,730
52 + 10,000 5,000 0,592 1,121 5,605 2,016 3,663 18,315
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MARACAJA

PLANILHA DE CALCULO DE QUANTITATIVOS DE TERRAPLENAGEM

PROJETO: PREFEITURA MUNICIPAL DE MARACAJA CONTRATO: DATA: 10/05/2022
RUA 166: 339,23m / RODOVIA MR 234: 422,88m BAIRRO: ESPIGAO GRANDE MUNICIPIO: MARACAJA
VOLUME DE TERRAPLENAGEM PARA CORTE E ATERRO
SEMI AREA DE SOMA VOLUME AREA DE p VOLUME DE
ESTACA ~ DAS SOMA DAS AREAS
DISTANCIA| CORTE . DE CORTE ATERRO ATERRO
AREAS
53 + 0,000 5,000 0,796 1,388 6,940 2,035 4,051 20,255
53 + 18,795 9,398 2,223 3,019 28,371 0,000 2,035 19,123
54 + 0,000 0,602 2,448 4,671 2,814 0,000 0,000 0,000
54 + 10,000 5,000 3,397 5,845 29,225 0,001 0,001 0,005
54 + 18,819 4,409 4,063 7,460 32,894 0,003 0,004 0,017
55 + 0,000 0,591 4,074 8,137 4,804 0,005 0,008 0,004
55 + 10,000 5,000 2,95 7,024 35,120 0,013 0,018 0,090
56 + 0,000 5,000 2,679 5,629 28,145 0,000 0,013 0,065
56 + 4,057 2,029 2,633 5,312 10,775 0,000 0,000 0,000
57 + 0,000 7,971 2,174 4,807 38,319 0,000 0,000 0,000
58 + 0,000 10,000 2,355 4,529 45,290 0,000 0,000 0,000
58 + 4,057 2,029 2,379 4,734 9,602 0,000 0,000 0,000
59 + 0,000 7,971 1,467 3,846 30,658 0,308 0,308 2,455
60 + 0,000 10,000 1,662 3,129 31,290 0,290 0,598 5,980
61 + 0,000 10,000 2,312 3,974 39,740 0,088 0,378 3,780
61 + 11,344 5,672 3,057 5,369 30,452 0,000 0,088 0,499
1.188,810 533,910
BOTA FORA
VOLUME (m?3)
VOLUME DE TERRAPLENAGEM (CORTE): 1.188,810
VOLUME DE ATERRO (ACOSTAMENTO+PISTA): 533,910
VOLUME DE BOTA FORA: 654,900
DESMATAMENTO E DESTOCA DE ARVORES ATE 15cm
ESTACA LADO QUANTID - - - - -
ADE
48 + 2,000 LD 1
48 + 4,000 LD 1
48 + 7,000 LD 1
56 + 12,000 LE 1
4

DARCIO PAGANI VIEIRA:02897068906

Darcio Pagani Vieira
Engenheiro Agrimensor
Crea/SC - 077.222-9

Assinado de forma digital por DARCIO PAGANI VIEIRA:02897068906

Dados: 2022.05.13 10:52:55 -03'00"




		2022-05-13T10:52:38-0300
	DARCIO PAGANI VIEIRA:02897068906


		2022-05-13T10:52:55-0300
	DARCIO PAGANI VIEIRA:02897068906




