
ESTADO: SANTA CATARINA
DATA: 18/03/24

SEMI 
DISTÂNCIA

ÁREA DE 
CORTE

SOMA DAS 
ÁREAS

VOLUME DE 
CORTE

ÁREA DE 
ATERRO

SOMA DAS 
ÁREAS

VOLUME DE ATERRO

0 + 0,000 0,915 0,275
1 + 0,000 10,000 1,577 2,492 24,920 0,191 0,466 4,660
2 + 0,000 10,000 1,055 2,632 26,320 0,147 0,338 3,380
3 + 0,000 10,000 0,420 1,475 14,750 0,258 0,405 4,050
4 + 0,000 10,000 0,371 0,791 7,910 0,342 0,600 6,000
5 + 0,000 10,000 0,380 0,751 7,510 0,420 0,762 7,620
6 + 0,000 10,000 0,323 0,703 7,030 0,367 0,787 7,870
7 + 0,000 10,000 0,237 0,560 5,600 0,517 0,884 8,840
7 + 17,417 8,709 0,185 0,422 3,670 0,621 1,138 9,910
8 + 0,000 1,292 0,185 0,370 0,470 0,629 1,250 1,610
9 + 0,000 10,000 0,217 0,402 4,020 0,637 1,266 12,660

10 + 0,000 10,000 0,515 0,732 7,320 0,385 1,022 10,220
10 + 9,816 4,908 0,882 1,397 6,850 0,273 0,658 3,220
11 + 0,000 5,092 1,271 2,153 10,960 0,173 0,446 2,270
11 + 7,280 3,640 1,240 2,511 9,140 0,186 0,359 1,300
11 + 17,418 5,069 1,593 2,833 14,360 0,122 0,308 1,560
12 + 0,000 1,291 1,693 3,286 4,240 0,106 0,228 0,290
13 + 0,000 10,000 2,014 3,707 37,070 0,053 0,159 1,590
13 + 19,489 9,744 2,171 4,185 40,780 0,007 0,060 0,580
14 + 0,000 0,256 2,135 4,306 1,100 0,008 0,015 0,000
15 + 0,000 10,000 1,131 3,266 32,660 0,124 0,132 1,320
16 + 0,000 10,000 0,872 2,003 20,030 0,263 0,387 3,870
17 + 0,000 10,000 0,641 1,513 15,130 0,801 1,064 10,640
17 + 19,489 9,744 0,446 1,087 10,590 0,915 1,716 16,720
18 + 0,000 0,256 0,446 0,892 0,220 0,917 1,832 0,460
19 + 0,000 10,000 0,556 1,002 10,020 0,434 1,351 13,510
20 + 0,000 10,000 1,122 1,678 16,780 0,677 1,111 11,110
20 + 6,787 3,393 1,293 2,415 8,190 0,772 1,449 4,910
20 + 7,827 0,520 1,303 2,596 1,340 0,779 1,551 0,800
21 + 0,000 6,087 0,970 2,273 13,830 0,649 1,428 8,690
21 + 1,592 0,796 0,953 1,923 1,530 0,619 1,268 1,000
22 + 0,000 9,204 1,328 2,281 20,990 0,041 0,660 6,070
22 + 16,806 8,403 1,644 2,972 24,970 0,108 0,149 1,250
23 + 0,000 1,597 1,862 3,506 5,590 0,132 0,240 0,380
23 + 7,827 3,914 2,408 4,270 16,710 0,311 0,443 1,730
23 + 19,117 5,645 2,383 4,791 27,040 0,255 0,566 3,190
24 + 0,000 0,441 2,394 4,777 2,100 0,251 0,506 0,220
25 + 0,000 10,000 2,348 4,742 47,420 0,112 0,363 3,630
26 + 0,000 10,000 0,624 2,972 29,720 0,731 0,843 8,430
26 + 9,117 4,558 0,345 0,969 4,410 1,533 2,264 10,320
27 + 0,000 5,442 0,474 0,819 4,450 2,046 3,579 19,470
27 + 14,253 7,127 0,871 1,345 9,580 1,167 3,213 22,890
28 + 0,000 2,873 1,078 1,949 5,600 0,951 2,118 6,080
29 + 0,000 10,000 1,481 2,559 25,590 0,611 1,562 15,620
30 + 0,000 10,000 0,974 2,455 24,550 0,620 1,231 12,310
30 + 9,117 4,558 0,670 1,644 7,490 0,615 1,235 5,620
31 + 0,000 5,442 0,415 1,085 5,900 0,655 1,270 6,910
32 + 0,000 10,000 0,752 1,167 11,670 0,386 1,041 10,410
32 + 5,407 2,704 0,919 1,671 4,510 0,334 0,720 1,940
32 + 18,819 6,706 0,851 1,770 11,860 0,323 0,657 4,400
33 + 0,000 0,591 0,861 1,712 1,010 0,311 0,634 0,370
34 + 0,000 10,000 1,102 1,963 19,630 0,197 0,508 5,080
34 + 5,407 2,704 1,016 2,118 5,720 0,250 0,447 1,200
35 + 0,000 7,296 1,132 2,148 15,670 0,200 0,450 3,280
36 + 0,000 10,000 1,291 2,423 24,230 0,442 0,642 6,420
36 + 5,803 2,902 1,432 2,723 7,900 0,522 0,964 2,790
37 + 0,000 7,099 1,009 2,441 17,320 0,714 1,236 8,770
37 + 15,636 7,818 0,470 1,479 11,560 1,186 1,900 14,850
38 + 0,000 2,182 0,343 0,813 1,770 1,620 2,806 6,120
39 + 0,000 10,000 0,239 0,582 5,820 4,864 6,484 64,840
39 + 2,524 1,262 0,254 0,493 0,620 4,894 9,758 12,310
39 + 15,038 6,257 0,343 0,597 3,730 5,126 10,020 62,690
39 + 15,636 0,299 0,352 0,695 0,200 5,126 10,252 3,060
40 + 0,000 2,182 0,423 0,775 1,690 5,059 10,185 22,220

771,360 515,530

771,360
515,530
255,830

PLANILHA   DE  CÁLCULO DE QUANTITATIVOS DE  TERRAPLENAGEM

BOTA FORA:
VOLUME TOTAL DE ATERRO:

VOLUME TOTAL DE ESCAVAÇÃO:

ESTACA

BAIRRO: CEDRO MUNICIPIO: MARACAJÁPREFEITURA MUNICIPAL DE MARACAJÁ

Eng° Darcio Pagani Vieira
Crea/SC - 077.222-9


		2024-03-18T10:27:12-0300
	DARCIO PAGANI VIEIRA:02897068906




