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24 4,213 15,632 0,213 4,000 15,419 4,000 15,419 -3,50 15,674 15,559 0,115 4,000 15,419 -3,50 4,000 15,419 4,239 15,658 0,239

24+14,752 4,231 15,572 0,231 4,000 15,341 4,000 15,341 -3,50 15,523 15,481 0,042 4,000 15,341 -3,50 4,000 15,341 4,209 15,550 0,209

25 4,236 15,537 0,236 4,000 15,301 4,000 15,301 -3,50 15,506 15,441 0,065 4,000 15,301 -3,50 4,000 15,301 4,339 15,640 0,339

26 4,149 15,233 0,149 4,000 15,084 4,000 15,084 -3,50 15,327 15,224 0,103 4,000 15,084 -3,50 4,000 15,084 4,281 15,365 0,281

26+5,000 4,106 15,120 0,106 4,000 15,014 4,000 15,014 -3,50 15,244 15,154 0,090 4,000 15,014 -3,50 4,000 15,014 4,224 15,238 0,224

26+11,663 4,022 14,939 0,022 4,000 14,917 4,000 14,917 -3,50 15,134 15,057 0,077 4,000 14,917 -3,50 4,000 14,917 4,160 15,077 0,160

27 4,073 14,748 -0,048 4,000 14,796 4,000 14,796 -3,50 14,972 14,936 0,036 4,000 14,796 -3,50 4,000 14,796 4,113 14,909 0,113

27+5,000 4,114 14,647 -0,076 4,000 14,723 4,000 14,723 -3,50 14,869 14,863 0,006 4,000 14,723 -3,50 4,000 14,723 4,085 14,667 -0,056

28 4,364 14,300 -0,243 4,000 14,543 4,000 14,543 -3,50 14,693 14,683 0,010 4,000 14,543 -3,50 4,000 14,543 4,266 14,366 -0,177

29 4,372 14,171 -0,248 4,000 14,419 4,000 14,419 -3,50 14,595 14,559 0,036 4,000 14,419 -3,50 4,000 14,419 4,007 14,414 -0,005

29+15,000 4,147 14,316 -0,098 4,000 14,414 4,000 14,414 -3,50 14,675 14,554 0,121 4,000 14,414 -3,50 4,000 14,414 4,118 14,532 0,118

30 4,158 14,319 -0,105 4,000 14,424 4,000 14,424 -3,50 14,696 14,564 0,132 4,000 14,424 -3,50 4,000 14,424 4,140 14,564 0,140

31 4,156 14,363 -0,104 4,000 14,467 4,000 14,467 -3,50 14,713 14,607 0,106 4,000 14,467 -3,50 4,000 14,467 4,218 14,684 0,217

31+5,223 4,112 14,404 -0,075 4,000 14,479 4,000 14,479 -3,50 14,705 14,619 0,086 4,000 14,479 -3,50 4,000 14,479 4,225 14,704 0,225

31+18,005 4,011 14,505 -0,007 4,000 14,512 4,000 14,512 -3,50 14,686 14,652 0,034 4,000 14,512 -3,50 4,000 14,512 4,242 14,754 0,242

32 4,001 14,519 0,001 4,000 14,518 4,000 14,518 -3,50 14,687 14,658 0,029 4,000 14,518 -3,50 4,000 14,518 4,264 14,782 0,264

33 4,302 14,888 0,302 4,000 14,586 4,000 14,586 -3,50 14,878 14,726 0,152 4,000 14,586 -3,50 4,000 14,586 4,481 15,067 0,481

34 4,417 15,079 0,417 4,000 14,662 4,000 14,662 -3,50 15,130 14,802 0,328 4,000 14,662 -3,50 4,000 14,662 4,484 15,146 0,484

34+0,865 4,418 15,083 0,418 4,000 14,665 4,000 14,665 -3,50 15,142 14,805 0,337 4,000 14,665 -3,50 4,000 14,665 4,475 15,140 0,475

35 4,368 15,097 0,368 4,000 14,729 4,000 14,729 -3,50 15,220 14,869 0,351 4,000 14,729 -3,50 4,000 14,729 4,293 15,022 0,293

35+7,104 4,364 15,112 0,364 4,000 14,748 4,000 14,748 -3,50 15,246 14,888 0,358 4,000 14,748 -3,50 4,000 14,748 4,224 14,972 0,224

36 4,405 15,181 0,405 4,000 14,776 4,000 14,776 -3,50 15,227 14,916 0,311 4,000 14,776 -3,50 4,000 14,776 4,149 14,925 0,149

36+4,894 4,394 15,179 0,394 4,000 14,785 4,000 14,785 -3,50 15,214 14,925 0,289 4,000 14,785 -3,50 4,000 14,785 4,156 14,941 0,156

36+10,865 4,366 15,160 0,366 4,000 14,794 4,000 14,794 -3,50 15,206 14,934 0,272 4,000 14,794 -3,50 4,000 14,794 4,169 14,963 0,169

36+16,350 4,360 15,162 0,360 4,000 14,802 4,000 14,802 -3,50 15,211 14,942 0,269 4,000 14,802 -3,50 4,000 14,802 4,182 14,984 0,182

37 4,373 15,180 0,373 4,000 14,807 4,000 14,807 -3,50 15,207 14,947 0,260 4,000 14,807 -3,50 4,000 14,807 4,200 15,007 0,200

38 4,424 15,258 0,424 4,000 14,834 4,000 14,834 -3,50 15,169 14,974 0,195 4,000 14,834 -3,50 4,000 14,834 4,288 15,122 0,288

38+4,060 4,374 15,214 0,374 4,000 14,840 4,000 14,840 -3,50 15,143 14,980 0,163 4,000 14,840 -3,50 4,000 14,840 4,299 15,139 0,299

38+15,522 4,309 15,164 0,309 4,000 14,855 4,000 14,855 -3,50 15,017 14,995 0,022 4,000 14,855 -3,50 4,000 14,855 4,301 15,156 0,301

39 4,277 15,139 0,277 4,000 14,862 4,000 14,862 -3,50 15,127 15,002 0,125 4,000 14,862 -3,50 4,000 14,862 4,278 15,140 0,278

40 4,220 15,114 0,220 4,000 14,894 4,000 14,894 -3,50 14,880 15,034 -0,154 4,000 14,894 -3,50 4,000 14,894 4,000 14,894 0,000
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41 4,109 15,043 0,109 4,000 14,934 4,000 14,934 -3,50 15,096 15,074 0,022 4,000 14,934 -3,50 4,000 14,934 4,098 14,869 -0,065

41+4,419 4,128 15,072 0,128 4,000 14,944 4,000 14,944 -3,50 15,120 15,084 0,036 4,000 14,944 -3,50 4,000 14,944 4,062 14,903 -0,041

42 4,153 15,135 0,153 4,000 14,982 4,000 14,982 -3,50 15,168 15,122 0,046 4,000 14,982 -3,50 4,000 14,982 4,019 15,001 0,019

42+15,522 4,207 15,231 0,207 4,000 15,024 4,000 15,024 -3,50 15,189 15,164 0,025 4,000 15,024 -3,50 4,000 15,024 4,105 15,129 0,105

43 4,228 15,264 0,228 4,000 15,036 4,000 15,036 -3,50 15,219 15,176 0,043 4,000 15,036 -3,50 4,000 15,036 4,158 15,194 0,158

44 4,487 15,580 0,487 4,000 15,093 4,000 15,093 -3,50 15,389 15,233 0,156 4,000 15,093 -3,50 4,000 15,093 4,391 15,483 0,390

44+3,619 4,467 15,570 0,467 4,000 15,103 4,000 15,103 -3,50 15,417 15,243 0,174 4,000 15,103 -3,50 4,000 15,103 4,433 15,536 0,433

45 4,599 15,674 0,599 4,000 15,075 4,000 15,075 -3,50 15,428 15,215 0,213 4,000 15,075 -3,50 4,000 15,075 4,372 15,447 0,372

45+3,988 4,612 15,657 0,612 4,000 15,045 4,000 15,045 -3,50 15,364 15,185 0,179 4,000 15,045 -3,50 4,000 15,045 4,329 15,374 0,329

46 4,379 15,215 0,379 4,000 14,836 4,000 14,836 -3,50 15,008 14,976 0,032 4,000 14,836 -3,50 4,000 14,836 4,339 15,175 0,339

46+3,619 4,340 15,108 0,340 4,000 14,768 4,000 14,768 -3,50 14,924 14,908 0,016 4,000 14,768 -3,50 4,000 14,768 4,313 15,081 0,313

46+3,772 4,339 15,104 0,339 4,000 14,765 4,000 14,765 -3,50 14,920 14,905 0,015 4,000 14,765 -3,50 4,000 14,765 4,311 15,076 0,311

47 4,275 14,723 0,275 4,000 14,448 4,000 14,448 -3,50 14,629 14,588 0,041 4,000 14,448 -3,50 4,000 14,448 4,276 14,724 0,276

48 4,195 14,325 0,195 4,000 14,130 4,000 14,130 -3,50 14,274 14,270 0,004 4,000 14,130 -3,50 4,000 14,130 4,149 14,279 0,149

48+10,000 4,074 14,102 0,074 4,000 14,028 4,000 14,028 -3,50 14,130 14,168 -0,038 4,000 14,028 -3,50 4,000 14,028 4,072 13,980 -0,048

49 4,238 13,792 -0,159 4,000 13,951 4,000 13,951 -3,50 14,123 14,091 0,032 4,000 13,951 -3,50 4,000 13,951 4,266 13,774 -0,177

49+5,467 4,337 13,689 -0,225 4,000 13,914 4,000 13,914 -3,50 14,082 14,054 0,028 4,000 13,914 -3,50 4,000 13,914 4,310 13,707 -0,207

49+11,020 4,030 13,911 0,030 4,000 13,881 4,000 13,881 -3,50 14,042 14,021 0,021 4,000 13,881 -3,50 4,000 13,881 4,360 13,641 -0,240

50 4,009 13,846 0,009 4,000 13,837 4,000 13,837 -3,50 14,008 13,977 0,031 4,000 13,837 -3,50 4,000 13,837 4,534 13,481 -0,356

51 4,069 13,846 0,069 4,000 13,777 4,000 13,777 -3,50 13,959 13,917 0,042 4,000 13,777 -3,50 4,000 13,777 4,240 13,617 -0,160

52 4,095 13,838 0,095 4,000 13,743 4,000 13,743 -3,50 13,944 13,883 0,061 4,000 13,743 -3,50 4,000 13,743 4,266 13,565 -0,178

52+10,000 4,092 13,819 0,092 4,000 13,727 4,000 13,727 -3,50 13,942 13,867 0,075 4,000 13,727 -3,50 4,000 13,727 4,497 13,396 -0,331

53 4,107 13,827 0,107 4,000 13,720 4,000 13,720 -3,50 13,970 13,860 0,110 4,000 13,720 -3,50 4,000 13,720 4,289 13,528 -0,192

53+15,491 4,364 14,110 0,364 4,000 13,746 4,000 13,746 -3,50 14,034 13,886 0,148 4,000 13,746 -3,50 4,000 13,746 4,325 14,071 0,325

54 4,356 14,119 0,356 4,000 13,763 4,000 13,763 -3,50 14,055 13,903 0,152 4,000 13,763 -3,50 4,000 13,763 4,478 14,241 0,478

54+10,000 4,318 14,131 0,318 4,000 13,813 4,000 13,813 -3,50 14,132 13,953 0,179 4,000 13,813 -3,50 4,000 13,813 4,703 14,516 0,703

54+15,515 4,299 14,156 0,298 4,000 13,858 4,000 13,858 -3,50 14,186 13,998 0,188 4,000 13,858 -3,50 4,000 13,858 4,850 14,708 0,850

55 4,295 14,206 0,295 4,000 13,911 4,000 13,911 -3,50 14,235 14,051 0,184 4,000 13,911 -3,50 4,000 13,911 4,847 14,758 0,847

55+10,000 4,343 14,428 0,343 4,000 14,085 4,000 14,085 -3,50 14,421 14,225 0,196 4,000 14,085 -3,50 4,000 14,085 4,761 14,846 0,761

56 4,466 14,764 0,466 4,000 14,298 4,000 14,298 -3,50 14,665 14,438 0,227 4,000 14,298 -3,50 4,000 14,298 4,647 14,945 0,647

56+4,057 4,540 14,925 0,540 4,000 14,385 4,000 14,385 -3,50 14,756 14,525 0,231 4,000 14,385 -3,50 4,000 14,385 4,588 14,973 0,588
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57 4,471 15,134 0,471 4,000 14,663 4,000 14,663 -3,50 15,018 14,803 0,215 4,000 14,663 -3,50 4,000 14,663 4,444 15,107 0,444

58 4,355 15,194 0,355 4,000 14,839 4,000 14,839 -3,50 15,164 14,979 0,185 4,000 14,839 -3,50 4,000 14,839 4,525 15,363 0,524

58+4,057 4,340 15,191 0,340 4,000 14,851 4,000 14,851 -3,50 15,179 14,991 0,188 4,000 14,851 -3,50 4,000 14,851 4,396 15,247 0,396

59 4,431 15,315 0,431 4,000 14,884 4,000 14,884 -3,50 15,254 15,024 0,230 4,000 14,884 -3,50 4,000 14,884 4,135 15,019 0,135

60 4,386 15,312 0,386 4,000 14,926 4,000 14,926 -3,50 15,340 15,066 0,274 4,000 14,926 -3,50 4,000 14,926 4,142 15,068 0,142

61 4,547 15,514 0,547 4,000 14,967 4,000 14,967 -3,50 15,387 15,107 0,280 4,000 14,967 -3,50 4,000 14,967 4,215 15,182 0,215

61+8,040 4,593 15,577 0,593 4,000 14,984 4,000 14,984 -3,50 15,432 15,124 0,308 4,000 14,984 -3,50 4,000 14,984 4,393 15,377 0,393
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